PACE 1

COUNTY

ALLEN

HUNTI NGTON
STEUBEN
VARl QUS

BOONE

BROAN

CLARK

CLI NTON

DECATUR

DELAWARE

DELAWARE

VWAYNE
VARI QUS

DUBA S

CONTRACT #

TM 25311- A

RS- 25056- A

T -24719-A

RS- 24823- A

R -25127-A

M -25361-A

RS-25251- A

R -25402-A

T™M 25180- B

M -25119-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

LI GHTI NG MAI NTENANCE AT

VARI QUS LOCATI ONS ON

| NTERSTATE, STATE, AND US
RQUTES | N FORT WAYNE DI STRI CT

ASPHALT RESURFACE ON SR 75
FROM SR 32 TO SR 47 (RP 31+30
TO RP 36+74)

TRAFFI C SI GNAL, NEW ON US 421
AT WLLOWRD (131ST ST.) (RP
94+089)

ASPHALT RESURFACE ON SR 135
FROM JACKSON COUNTY LI NE TO
SR 46 (RP 80+69 TO RP 96+38)

ADDED TRAVEL LANES, NEW
BRI DGE, BRI DGE REPLACEMENT,

SI GNELS. 1-65 FROM L&

RAI LROAD SOUTH OF STANSI FER
TO .076 MLE NORTH OF EASTERN
BLVD (RP 002+008)

Pl PE LINING ON US 421 3.6 km
NORTH OF SR 75

ASPHALT RESURFACE ON SR 3
FROM | - 74 TO RUSH DECATUR
OCOUNTY LI NE(RP 073+020 TO RP
079+045)

DEMOLI TI ON, REMOVE BUI LDI NGS
AND FOUNDATI ONS ALONG SR 3 AT
CR 500N, 1.8 km N OF MUNCI E
BY- PASS

TRAFFI C SI GNAL NMAI NTENANCE AT
VARI QUS LOCATI ONS ON US,
STATE, AND | NTERSTATE RQUTES

I N GREENFI ELD DI STRI CT

ASPHALT RESURFACE FROM STATE
ROAD 162 TO FERDI NAND STATE
FOREST

(BY COUNTY)
CONTRACTOR

ASPLUNDH TREE EXPERT
WLLOWGROVE , PA

R ETH RI LEY CONSTRUCTI ON
GOSHEN , IN

HAVK ENTERPRI SES, | NC.
CROM PO NT , IN

M LESTONE CONTRACTGRS, L. P.
COLUMBUS , IN

GOHVANN ASPHALT & CONSTR., | NC.
CLARKSVI LLE , IN

REJECTED TO BE RE- ADVERTI SED

M LESTONE CONTRACTGCRS, L. P.
COLUMBUS , IN

B & C WRECKI NG & EXCAVATI NG | NC.
TERRE HAUTE , IN

QUANTA SERVI CES, | NC
HOUSTON , TX

RUDCLPH, J.H & CO
EVANSVI LLE , IN

RUN DATE : January 31, 2001
LETTI NG DATE : January 17, 2001

CONTRACTCR S DATE TO BE

BI D COVPLETED
197,669.26  03/01/02
482, 338. 62 65 WD.
48,654.84 06/01/01
1, 405, 000. 00 55 WD.
43, 837,000.00  08/30/03
889, 811. 47 45 WD.
9,761.18 05/17/01
712,108.00 01/31/02
196, 315. 40 30 WD.



PAGE 2

COUNTY

ELKHART

FAYETTE

FAYETTE

GREENE

HAM LTON

HENRY

HENRY

TI PTON
VAR QUS

TI PTON

HUNTI NGTON

JACKSON

CONTRACT #

T -25310-A

B -25231-A

M -25184- A

RS- 25203- A

B -25105-A

B -25331-A

B -25233-A

M -25371-A

R -25344-A

R -25275-A

R -25004- A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

TRAFFI C SI GNAL MCDERNI ZATI ON,
CLOSED LOGP | NTRECONNECT ON
SR 19 AT VAR QUS LCCATI ONS

BRI DGE REHABI LI TATION ON SR 1
OVER VI LLAGE CREEK, 2.5 km
SOUTH OF SR 44 (RP 43+58)

SVALL STRUCTURE REPLACEMENT
ON SR 121 AT 9.8 km AND 13.7
km SOUTH OF SR 44

ASPHALT RESURFACE ON SR 18
FROM SR 9/ SR 15 TO

M SSI SSI NEWA RI VER (RP
103+015 TO RP 104+083)

BRI DGE REHABI LI TATI ON ON US
231 OVER RICHLAND CREEK, 1.8
km SQUTH OF SR 54 (RP 93+00)

BRI DGE REPLACEMENT ON PRAI RI E
BAPTI ST ROAD OVER WLLI AM
LOCK DI TCH, 3.7 km NORTH OF
SR 32

BRI DGE REHABI LI TATI ON ON SR
38 OVER SYMONDS CREEK, 12.2
km EAST OF SR 103 (RP 101+02)

ROADSI DE VAl NTENANCE, TREE
REMOVAL ON SR 1, 3, 9, 13, 19, 22,
28, 38, 44, 103, 140, 167, 213, 227,
238,244, US 31, 35,40,52, AND
I -65 AT VARI QUS LOCATI ONS

ASPHALT RESURFACE ON US 31
FROM 1. 609 KM NORTH CF SR 28
TO 1. 1263 KM SQUTH CF SR 26

ROAD REPLACEMENT ON JCE ST
FROM ELM STREET TO CHARLES
STREET | N HUNTI NGTON

ASPHALT RESURFACE AND
MODERNI ZATI ON OF CONTI NUQUS
LI GHTI NG ON | -65 FROM 0. 8 km
SQUTH OF SR 250 TO 0.6 km
NORTH OF US 50

(BY COUNTY)
CONTRACTCR
HAWK ENTERPRI SES, | NC.

CROM PO NT , IN

SCHUTT- LOOKABI LL CO
I NDI ANAPCLIS , IN

EDSAM CONSTRUCTI ON, | NC.
I NDI ANAPCLIS , IN

REJECTED TO BE RE- ADVERTI SED

CLR, INC

VINCENNES , IN

TRI SLER CONSTRUCTI ON
I NDI ANAPCLIS , IN

ERBER & M LLI GAN CONSTR. QO
CHARLESTOMN , IN

DAVEY TREE EXPERT
KENT , H
MOHR CONSTRUCTI ON CO

KOKOMO , IN

REJECTED TO BE RE- ADVERTI SED

M LESTONE CONTRACTGCRS, L. P.
COLUMBUS , IN

RUN DATE :
LETTI NG DATE :

January 31, 2001
January 17, 2001

CONTRACTCR S

Bl D

479, 342.

699, 390.

501, 713.

1, 061, 403.

666, 881.

245, 194.

47, 150.

3,016, 212.

2,227, 115.

10

7

54

88

01

62

00

92

41

DATE TO BE
COVPLETED

07/30/ 01

100 wD.

06/ 15/ 01

165 WD.

08/ 04/ 01

50 WD.

40 WD.

85 WD.

08/ 03/ 01
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COUNTY

JEFFERSON

KNOX

LAKE

LAKE

LAKE

LAKE

LAKE

LAPCRTE

LAWRENCE

VARl ON

VARl ON

CONTRACT #

RS- 24825- A

T -25338-A

B -25155-A

B -25234-A

R -23200-A

R -25313-A

T -25096- A

RS- 25200- A

R -24323-B

B -25416-A

R -25152-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI CN

ASPHALT RESURFACE ON SR 62
FROM SR 56 TO SR 7 (RP
1844513 TO RP 193+023)

NEW SI GN | NSTALLATI ON ON US
41 AT US 50/ US 150 (RP
055+027)

BRI DGE REHABI LI TATI ON ON
137TH AVENUE, 2.9 km EAST OF
SR 55 (RP 245+60)

BRI DGE REPLACEMENT ON US 41
OVER EJ&E AND CONRAI L

RAI LROAD, 1.9 km NORTH OF US
30 (RP 264+38)

ENHANCEMENT, Bl KE/ PEDESTRI AN
TRAIL LAKE AND COUNTY PARK
AND RECREATI ON DEPARTMENT

" OAK SAVANNAH'

GRADI NG FOR NEW RCAD ON
CALUMET AVENUE (DYER) FROM
0.24 km NORTH OF US 30 TO
0.98 km NORTH OF US 30

I NSTALL LI GHTING ON VIRG N A
STREET FROM 4TH AVENUE TO
26TH AVENUE | N GARY

ASPHALT RESURFACE ON US 35
FROM MEER ROAD TO US 12

STREETSCAPI NG ENHANCEMENT ON
MAI N STREET FROM SR 37 TO 8TH
STREET IN M TCHELL

BRI DGE REPAI R ON EMERSON
AVENUE (1 NDI ANAPOLI S) OVER
1-70, 4.5 km VEST CF | -465
(EAST LEG (RP 86+49)

ROAD REPLACEMENT, BRI DCGE
REPLACEMENT, NEW BRI DGE,
SIGNS |-465 FROM 1. 08 M LES
SQUTH CF 1-74 TO 0.44 M LE
NORTH COF |-74 (RP 048+025)

(BY COUNTY)

CONTRACTCR

O MARA, DAVE CONTRACTCR
NORTH VERNCN , IN

DREW JAMES H CORPCRATI ON
I NDI ANAPQLIS , IN

REJECTED TO BE RE- ADVERTI SED

SUPERI OR CONSTRUCTI ON CO
GARY , IN

REJECTED TO BE RE- ADVERTI SED

ATLAS EXCAVATI NG | NC.
VEST LAFAYETTE , IN

QUANTA SERVI CES, | NC
HOUSTON , TX

Rl ETH R LEY CONSTRUCTI CN
GOSHEN , IN

HUNT PAVI NG COVPANY, | NC.
I NDI ANAPCLIS , IN

AVERI CAN CONTRACTI NG & SERVI CES
JEFFERSONVI LLE , IN

BERNS/ WEDDLE JO NT VENTURE
I NDI ANAPCLIS , IN

RUN DATE :
LETTI NG DATE :

January 31, 2001
January 17, 2001

CONTRACTCR S

BI D

727, 777.

346, 895.

5, 947, 369.

2, 808, 354.

550, 090.

1, 345, 812.

876, 369.

108, 989.

37,999, 933.

80

78

44

68

50

05

87

05

81

DATE TO BE
COVPLETED

35 WD.

60 WD.

11/ 20/ 01

115 WD.

10/ 01/ 01

50 WD.

09/ 01/ 01

25 WD.

06/ 15/ 02
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COUNTY

MARI ON

M AM

MONTGOMERY

MONTGOMVERY

MONTGOMVERY

PORTER

PUTNAM

RANDOLPH

RANDOLPH

CONTRACT #

R -25491-A

T -25240-A

B -25164-A

M -25060- B

RS- 25053-B

B -24013-A

B -25236-A

M - 25059-B

R -24069- A

RS-25187-B

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ENHANCEMENT, MAI N ROAD
UPGRADE NORTH SI DE CF | NDI ANA
STATE FAI R GROUNDS

TRAFFI C SI GNAL MCDERNI ZATI ON
ON US 31 AT BUSI NESS 31 AND
SR 18 AT US 31 (RP 179+055)

(RP 081+023)

BRI DGE REHABI LI TATI ON ON SR
25 OVER |-74, 1.66 km NORTH
OF US 136 (RP 5+86)

ASPHALT WEDGE AND LEVEL
SHADES STATE PARK

ASPHALT RESURFACE ON US 231
FROM THE PUTNAM MONTGOMERY
COUNTY LINE TO 1.37 M LES
SQUTH OF SQUTH JCT. W TH SR
32

BRI DGE REHABI LI TATI ON ON SR
37 OVER SULPHUR CREEK, 0. 64
km NORTH OF SR 337 (RP 63+26)

BRI DGE REHABI LI TATI ON ON SR
49 OVER AHLGRIM DI TCH, 5.0 km
NORTH OF SR 8 (RP 23+50)

ASPHALT RESURFACE VAR QUS
LOCATI ONS W THI N LI EBER AND
CATARACT FALLS STATE
RECREATI ON AREAS

ROAD REPLACEMENT AND BRI DGE
REHABI LI TATI ON ON SR 32

(WASHI NGTON STREET | N

W NCHESTER) FROM 2.4 km WEST
OF US 27 TO 1.3 km EAST OF US
27 (RP 145+79 TO RP 147+13)

ASPHALT RESURFACE ON SR 28
FROM EAST G TY LIM TS TO WEST
CTY LIMTS CF RIDGEVILLE

(BY COUNTY)
CONTRACTCR

REJECTED TO BE RE- ADVERTI SED

HAVK ENTERPRI SES, | NC.
CROM PONT , IN

ATLAS EXCAVATI NG | NC.
WEST LAFAYETTE , IN

RI ETH RI LEY CONSTRUCTI ON
GOSHEN , IN

REJECTED TO BE RE- ADVERTI SED

ERBER & M LLI GAN CONSTR. QO
CHARLESTOMN , IN

REJECTED TO BE RE- ADVERTI SED

M LESTONE CONTRACTGCRS, L. P.
COLUMBUS , IN

REJECTED TO BE RE- ADVERTI SED

L I C A CONSTRUCTI ON
BERNE , IN

RUN DATE : January 31, 2001
LETTI NG DATE : January 17, 2001

CONTRACTCR S
BI D

126, 030. 39

844, 773. 80

68, 966. 20

355, 380. 70

87,715.91

158, 719. 10

DATE TO BE
COVPLETED

07/ 15/ 01

10/ 15/ 01

15 WD

100 WD.

05/ 15/ 01

35 WD.
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COUNTY

RANDCLPH

ST. JOSEPH

UNI ON

VANDERBURGH
POSEY

VANDERBURGH

WAYNE

VWAYNE

WAYNE

CONTRACT #

T -25245-A

M -25197-A

M -25366- A

M -25374- A

T -24716-A

B -24579-B

B -25280-A

M -25186- A

M -25370- A

RS- 25185-B

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

NEW SI GN | NSTALLATI ON ON SR
32 FROM US 27 TO 0.75 M LE
EAST OF US 27(RP 147+010 TO
RP 147+085)

SCOUR PROTECTI ON (ERCSION) ON
SR 933 0.2 MLE WEST OF SR
219

SMALL STRUCTURE REPLACEMENTS
ON STATE RQOAD 227 0.35 M.,
0.70 M., AND 3.50 M. FROM
| NDI ANA/ OHI O STATE LI NE (RP
000+035 TO RP 003+050)

ROADSI DE MOW NG VARI QUS
LOCATI ONS ALONG | -164, US 41,
SR 62 AND SR 66

NEW SI GNAL | NSTALLATI ON W TH
CHANNEL| ZATI ON | - 64 WETSBOUND
RAVP TO NORTHBOUND US 41 (RP
017+087)

BRI DGE REPLACEMENT ON SR 227
OVER ELKHORN CREEK, 3.44 km
SOUTH OF US 27 (RP 7+90)

BRI DGE REHABI LI TATI ON ON SR
227 OVER I-70, 3.3 km NORTH
OF SR 121 (RP 15+19)

SMALL STRUCTURE REPLACENENT
ON US 35 OVER WEST BROCK, 7.4
km SOUTH OF SR 1 (RP 82+55)

SMALL STRUCTURE REPLACENENT
ON STATE ROAD 227 0.1 MLE
EAST OF U.S. 27 (RP 009+090)

ASPHALT RESURFACE ON US 40
FROM US 27 (2nd ST) TO 1ith
ST(EASTBOUND) AND FROM MAI N
ST TO US 27(16th

ST) (WESTBOUND) | N Rl CHVOND

(BY COUNTY)

CONTRACTCR

QUANTA SERVI CES, | NC
HOUSTON , TX

YARDBERRY LANDSCAPE
ANDERSON , IN

L M'S ENVI RONMVENTAL CONTRACTI NG
MADI SON , IN
J & M CONTRACTI NG | NC.

SHELBYVILLE , IN

RUDOLPH, J.H & CO
EVANSVILLE , IN

FORCE CONSTRUCTI ON
COLUMBUS , IN

STRUCTURE CONTRACTCRS
I NDI ANAPCLIS , IN

B & P CONSTRUCTI ON
PENDLETON , IN

EDSAM CONSTRUCTI ON, | NC.
I NDI ANAPCLIS , IN

M LESTONE CONTRACTGCRS, L. P.
COoLUMBUS |, IN

LETTI NG DATE :

RUN DATE : January 31, 2001

CONTRACTCR S
BI D

23,530. 86

50, 355. 00

297,635.91

198, 900. 00

274,223. 87

671, 432. 30

1, 386, 032. 75

169, 986. 75

211, 693. 25

338, 897. 35

January 17, 2001

DATE TO BE
COVPLETED

60 WD.

04/ 01/ 01

06/ 01/ 01

90 C.D.

07/ 15/ 01

09/ 01/ 01

115 WD

07/01/01

35 WD.

35 WD.
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COUNTY

VARI QUS

VAR QUS

TOTAL BID

CONTRACT #

M -25061- A

M -25373-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS
(BY COUNTY)

DESCRI PTI ON - LOCATI ON CONTRACTCR

ALPHA EXCAVATI NG & LANDSCAPI NG
WESTPORT , IN

DEBRI' S REMOVAL VARI QUS BRI DGE
STRUCTURES AT VARI QUS
LOCATIONS I N THE

CRAWFORDSVI LLE HI GHWAY

DI STR CT

ROADSI DE MOW NG ALONG | - 64 REJECTED TO BE RE- ADVERTI SED
FROM I LLI NO' S STATE LINE TO

7.5 km EAST OF SR 66

RUN DATE : January 31, 2001
LETTI NG DATE : January 17, 2001

CONTRACTCR S DATE TO BE
BI D COVPLETED
198,345.80 08/01/01

$112, 897, 275. 94






